
BID TAB FOR: Spillway Improvements FILE NO. 2012-009-00  

BID DATE:  July 24, 2013 CODE: 50002-WC0050

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 CONTRACT PERFORMANCE BOND 1 LS $5,000.00 $5,000.00 5,500.00$      $5,500.00 $2,700.00 $2,700.00 $4,420.00 $4,420.00

2 620 FURNISHING A VEHICLE 1 LS $4,800.00 $4,800.00 6,875.00$      $6,875.00 $2,900.00 $2,900.00 $1,080.00 $1,080.00

3 624 MOBILIZATION 1 LS $10,000.00 $10,000.00 35,000.00$    $35,000.00 $12,000.00 $12,000.00 $3,100.00 $3,100.00

MOGADORE RESERVOIR

4 601 RIP RAP, AS PER PLAN 138 SY $250.00 $34,500.00 $230.00 $31,740.00 $350.00 $48,300.00 $330.00 $45,540.00

5 659 WEED CONTROL AFTER SUB-FINAL ACCEPTANCE 3600 SY $0.30 $1,080.00 $3.00 $10,800.00 $2.00 $7,200.00 $0.69 $2,484.00

LAKE ROCKWELL DAM

6 512 CONCRETE REPAIR BY EPOXY INJECTION 175 LF $100.00 $17,500.00 $75.00 $13,125.00 $55.00 $9,625.00 $26.00 $4,550.00

7 519 PATCHING CONCRETE STRUCTURE 750 SF $130.00 $97,500.00 $70.00 $52,500.00 $43.00 $32,250.00 $126.00 $94,500.00

8 526

FILL FORM TIE HOLES WITH POLYURETHANE JOINT 

SEALANT 46 EACH $30.00 $1,380.00
$76.00 $3,496.00 $200.00 $9,200.00 $23.00 $1,058.00

LADUE RESERVOIR

9 526 POLYURETHANE JOINT SEALANT 1,800 LF $10.00 $18,000.00 $6.00 $10,800.00 $8.00 $14,400.00 $8.00 $14,400.00

EAST BRANCH RESERVOIR

10 203 GRADING, AS PER PLAN 267 SY $15.00 $4,005.00 $14.00 $3,738.00 $31.00 $8,277.00 $11.00 $2,937.00

11 512 SEALING OF CONCRETE SURFACES (NON-EPOXY) 200 SY $20.00 $4,000.00 $9.00 $1,800.00 $20.00 $4,000.00 $8.00 $1,600.00

12 519 PATCHING CONCRETE STRUCTURE 40 SF $130.00 $5,200.00 $90.00 $3,600.00 $90.00 $3,600.00 $142.50 $5,700.00

13 519

CONCRETE REMOVAL AND PATCHING OR 

REBUILDING 200 SF $45.00 $9,000.00
$100.00 $20,000.00 $75.00 $15,000.00 $184.00 $36,800.00

14 526 POLYURETHANE JOINT SEALANT 200 LF $10.00 $2,000.00 $6.00 $1,200.00 $30.00 $6,000.00 $8.00 $1,600.00

15 564 6" SHALLOW PIPE UNDERDRAINS, AS PER PLAN 800 LF $12.00 $9,600.00 $14.00 $11,200.00 $35.00 $28,000.00 $22.00 $17,600.00

16 601 RIP RAP, AS PER PLAN 155 SY $250.00 $38,750.00 $210.00 $32,550.00 $300.00 $46,500.00 $330.00 $51,150.00

ALTERNATE #1

ALT #1 203 EMBANKMENT, AS PER PLAN 500 CY $7.50 $3,750.00 $20.00 $10,000.00 $50.00 $25,000.00 $33.00 $16,500.00

ALTERNATE #2

ALT #2 304 AGGREGATE BASE 400 CY $60.00 $24,000.00 $65.00 $26,000.00 $60.00 $24,000.00 $50.00 $20,000.00

ALTERNATE #3

ALT #3 552 12" STORM SEWER, TYPE A, CLASS B BEDDING PER 60 LF $75.00 $4,500.00 $67.00 $4,020.00 $160.00 $9,600.00 $80.00 $4,800.00

TOTAL CONSTRUCTION COSTS $262,315.00 $243,924.00 $249,952.00 $284,099.00

+/- ENGINEER'S ESTIMATE -7.0% -4.7% +8.3%

*1. RAM Construction 2. Marra Services **3. Workman Industrial Serv.
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BID TAB FOR: Spillway Improvements FILE NO. 2012-009-00  

BID DATE:  July 24, 2013 CODE: 50002-WC0050

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

*1. RAM Construction 2. Marra Services **3. Workman Industrial Serv.

ALTERNATE #1

TOTAL CONSTRUCTION COSTS $3,750.00 $10,000.00 $25,000.00 $16,500.00

+/- ENGINEER'S ESTIMATE +166.7% +566.7% +340.0%

ALTERNATE #2

TOTAL CONSTRUCTION COSTS $24,000.00 $26,000.00 $24,000.00 $20,000.00

+/- ENGINEER'S ESTIMATE +8.3% +0.0% -16.7%

ALTERNATE #3

TOTAL CONSTRUCTION COSTS $4,500.00 $4,020.00 $9,600.00 $4,800.00

+/- ENGINEER'S ESTIMATE -10.7% +113.3% +6.7%

*Entire Bid Book not submitted; Unofficial Construction Cost left blank.

**Reference No. ALT 3 - Correction is not initialed or dated; Unofficial Construction Cost left blank.
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ESTIMATE OF PROJECT COSTS  

PROJECT: SPILLWAY IMPROVEMENTS

CODE NUMBER: 50002-WC0050

FILE NUMBER: 2012-009-00

BID DATE: 07/17/2013

                                                                                                 

COMMON CITY UTILITIES CITY FULL DEPTH

REF. ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT SPLIT ITEMS WCF SCF SLA OE AT&T TWC SPECIAL RECONSTR.

103.05 CONTRACT PERFORMANCE BOND 1 LS $5,000.00 $5,000.00

620 FURNISHING A VEHICLE 1 LS $4,800.00 $4,800.00

624 MOBILIZATION 1 LS $10,000.00 $10,000.00

MOGADORE RESERVOIR

601 RIP RAP, AS PER PLAN 138 SY $250.00 $34,500.00

659 WEED CONTROL AFTER SUB-FINAL ACCEPTANCE 3600 SY $0.30 $1,080.00

LAKE ROCKWELL DAM

512 CONCRETE REPAIR BY EPOXY INJECTION 175 LF $100.00 $17,500.00

519 PATCHING CONCRETE STRUCTURE 750 SF $130.00 $97,500.00

526 FILL FORM TIE HOLES WITH POLYURETHANE JOINT SEALANT 46 EACH $30.00 $1,380.00

LADUE RESERVOIR

526 POLYURETHANE JOINT SEALANT 1,800 LF $10.00 $18,000.00

EAST BRANCH RESERVOIR

203 GRADING, AS PER PLAN 267 SY $15.00 $4,005.00

512 SEALING OF CONCRETE SURFACES (NON-EPOXY) 200 SY $20.00 $4,000.00

519 PATCHING CONCRETE STRUCTURE 40 SF $130.00 $5,200.00

519 CONCRETE REMOVAL AND PATCHING OR REBUILDING 200 SF $45.00 $9,000.00

526 POLYURETHANE JOINT SEALANT 200 LF $10.00 $2,000.00

564 6" SHALLOW PIPE UNDERDRAINS, AS PER PLAN 800 LF $12.00 $9,600.00

601 RIP RAP, AS PER PLAN 155 SY $250.00 $38,750.00

TOTAL ESTIMATED CONSTRUCTION COST $262,315.00 #REF! #REF! #REF! #REF! #REF! #REF! #REF! #REF!

#REF! #REF! #REF! #REF! #REF! #REF! #REF! #REF!

ALTERNATE BID ITEMS

ALT #1 203 EMBANKMENT, AS PER PLAN 500 CY $7.50 $3,750.00

ALT #2 304 AGGREGATE BASE 400 CY $60.00 $24,000.00

ALT #3 552 12" STORM SEWER, TYPE A, CLASS B BEDDING PER 706.02 60 LF $75.00 $4,500.00

TOTAL ESTIMATED CONSTRUCTION COST INCLUDING ALTERNATES $294,565.00 

PROPERTY'S PORTION

1995 RATE SCHEDULE OF ASSESSMENTS

Paving 0.00 L.F. $26.50 $0.00 

     Charitable Use 0.00 L.F. $13.25 $0.00 

Sidewalks 0.00 L.F. $13.50 $0.00 

Curbs 0.00 L.F. $10.75 $0.00 

Drive Approaches 0 S.F. $1.90 $0.00 

Drain Pipe 0 Each $20.00 $0.00 

Storm Sewer 0.00 L.F. $22.00 $0.00 

Storm Laterals 0 EACH $550.00 $0.00 

Sanitary Sewer 0.00 L.F. $22.00 $0.00 

Sanitary House Laterals 0 Each $550.00 $0.00 

Water Mains 0.00 L.F. $24.00 $0.00 

Water Mains (per 53.04(k)) 0.00 L.F. $10.50 $0.00 

Water Service Connections 0 Each $580.00 $0.00 

Resurfacing  

     Residential 0.00 L.F. $6.65 $0.00 

     Arterial/Collector 0.00 L.F. $7.00 $0.00 

          Residential Use 0.00 L.F. $3.50 $0.00 

          Charitable Use 0.00 L.F. $3.50 $0.00 

Full Depth Reconstruction #REF!  50% #REF!

Total Estimated Property's Portion #REF!

AKRON FUNDING SOURCES

WATER CAPITAL FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Direct Purchase of Water Main by DBE #REF!

Total Water Capital Fund #REF!

SEWER CAPITAL FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Less Assessments for Sanitary Sewers $0.00 

Less Assessments for Sanitary Laterals $0.00 

Total Sewer Capital Fund $0.00 

STREET LIGHT FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Total Street Light Fund $0.00 

PROJECT COST SUMMARY

Total Estimated Construction Cost $3,750.00 

Contingency @ 5% $187.50 

Consultant Design $350,000.00 

Engineering - Design $44,220.00 

Direct Purchase (Turbidity Meters, iFix Software) $164,359.00 

Construction - Inspection @ 10% $393.75 

Advertising $1,500.00 

Total Estimated Project Cost $564,410.25 

SUMMARY OF FUNDING SOURCES

City of Akron

     Water Capital Fund $564,410.25 

Total Estimated Project Cost $564,410.25 

June 7, 2013

Engineer's Estimate of cost to repair miscellaneous structural deficiencies at various spillways, dikes, and dams at 

the Akron Water Plant source intake structures.



BIDDING SCHEDULE FOR: SPILLWAY IMPROVEMENTS

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 CONTRACT PERFORMANCE BOND 1 LS

2 620 FURNISHING A VEHICLE 1 LS

3 624 MOBILIZATION 1 LS

MOGADORE RESERVOIR

4 601 RIP RAP, AS PER PLAN 138 SY

5 659

WEED CONTROL AFTER SUB-FINAL 

ACCEPTANCE 3600 SY

LAKE ROCKWELL DAM

6 512 CONCRETE REPAIR BY EPOXY INJECTION 175 LF

7 519 PATCHING CONCRETE STRUCTURE 750 SF

8 526

FILL FORM TIE HOLES WITH 

POLYURETHANE JOINT SEALANT 46 EACH

LADUE RESERVOIR

9 526 POLYURETHANE JOINT SEALANT 1,800 LF

EAST BRANCH RESERVOIR

10 203 GRADING, AS PER PLAN 267 SY

11 512

SEALING OF CONCRETE SURFACES (NON-

EPOXY) 200 SY

12 519 PATCHING CONCRETE STRUCTURE 40 SF

13 519

CONCRETE REMOVAL AND PATCHING OR 

REBUILDING 200 SF



BIDDING SCHEDULE FOR: SPILLWAY IMPROVEMENTS

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

14 526 POLYURETHANE JOINT SEALANT 200 LF

15 564

6" SHALLOW PIPE UNDERDRAINS, AS PER 

PLAN 800 LF

16 601 RIP RAP, AS PER PLAN 155 SY

UNOFFICIAL CONSTRUCTION COST :

ALTERNATE #1

ALT 1 203 EMBANKMENT, AS PER PLAN 500 CY

UNOFFICIAL CONSTRUCTION COST  ALT. #1

ALTERNATE #2

ALT 2 304 AGGREGATE BASE 400 CY

UNOFFICIAL CONSTRUCTION COST  ALT. #2

ALTERNATE #3

ALT 3 552

12" STORM SEWER, TYPE A, CLASS B 

BEDDING PER 706.02 60 LF

UNOFFICIAL CONSTRUCTION COST  ALT. #3

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST 

BE INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47
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FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

94

95

96

7



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

97

98

99

100

101

102

103

104

105

106

107

108

109

110

111

112

113

114

115

116

117

118

119

120

121

122

123

124

125

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER
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FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:
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